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MONTGOMERY COUNTY LAND REUTILIZATION CORPORATION 

SUPPLEMENTAL SPECIFICATIONS 

TO  

DEMOLITION CONTRACT 

________________________________ 

 

The following specifications are a supplement to and a part of that Demolition Contract dated 

____________________, 20_____, between the Montgomery County Land Reutilization 

Corporation and ______________________________________________ (the “Contract”). 

 

All work to be done under the Contract, including these Specifications, will be in accordance 

with the Construction and Material Specifications of the City of Dayton dated October 1, 

2008 (the “Construction and Material Specifications”).  For building and debris removal, 

Items 202.01 through 202.11 of the Construction and Material Specifications will apply.  

Notwithstanding the foregoing, the terms of Item 111 “Prevailing Wage Rates” of the 

Construction and Material Specifications shall not apply to the Work performed pursuant to 

the Contract.   

 

The Contractor acknowledges that the Work (as defined in Item 102 of the Construction and 

Material Specifications) being performed pursuant to the Contract is for the benefit of the 

Land Bank and that the Land Bank has engaged the City of Dayton to provide administration 

and support services in connection with the Work, including the preparation of bid 

documents, review of contractor responses, administering the Work and reviewing requests 

for payment.   

 

As used in the Construction and Material Specifications, references to the “City” shall be 

read as references to the Land Bank to the extent terms and conditions pertain to rights, 

duties, obligations, protections and remedies of the party contracting for the Work, and the 

Land Bank shall be entitled to exercise and receive the benefit of all rights, remedies and 

protections afforded to the “City” pursuant to the Construction and Material Specifications.  

References to the “City” shall be read as references to the City of Dayton to the extent terms 

and conditions pertain to the rights, duties, obligations, protections and remedies of the party 

administering the Work.  To the extent that the City of Dayton is referenced in the terms and 

conditions of the Construction and Material Specifications as having rights in its capacity as 

the local jurisdiction in which any portion of Work is performed, such terms and conditions 

shall refer to compliance with the legal requirements of the particular local jurisdiction in 

which the applicable portion of the Work is performed.   

 

1. Project Description:  The Contractor will obtain all permits and supply all materials, 

tools and personnel for the demolition and disposal of 300 residential buildings or equivalent 

volume and all associated building material and incidentals thereto.  The contract work 

includes all demolition activities, excavation, back-fill, site grading, landscaping and seeding.   
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2. Project Schedule:  The following Project Schedule will be adhered to by the 

Contractor in completing this project. 

 

May 15, 2016 Contract work completion, including but not 

limited to, all demolition and debris removal, all 

final site grading and landscaping  

June 1, 2016 Deadline for final Contractor invoices and lien 

releases to be received by the Land Bank for 

verification and payment 

 

The Contractor waives any claims for payment for Work (as defined in Item 102 of the 

Construction and Material Specifications) not invoiced to the Land Bank by August 1, 2016. 

 

3. Project Schedule Milestones:  Item 116.06 of the City of Dayton Construction and 

Material Specifications is hereby deleted and replaced by the following Section:  

 

Liquidated Damages for Project Schedule Milestones: If the Contractor fails to meet 

any of the milestones in the Project Schedule, the Contractor will be liable for 

liquidated damages for each and every calendar day thereafter until the work for each 

milestone is completed, unless the Contractor timely requests and the Land Bank 

grants an extension of time in accordance with the Contract Documents.  The amount 

of liquidated damages shall be $500 per calendar day.   

 

The amount of liquidated damages is not a penalty, but it is agreed upon by and 

between the Contractor and the Land Bank because of the impracticability and 

extreme difficulty of ascertaining the actual amount of damage the Land Bank would 

sustain.  Liquidated damages only replace the Land Bank’s actual damages for delays, 

and are not the Land Bank’s exclusive remedy for breach by the Contractor and are 

not to be construed in any way as a limitation of any other rights or remedies 

available to the Land Bank under the Contract Documents or otherwise.  If a delay of 

the critical path in completion of a milestone in the Project Schedule is caused by the 

Land Bank and the Contractor concurrently, the applicable liquidated damages shall 

be apportioned, and the specific number of calendar days for which the Land Bank is 

solely responsible for shall be deducted from the total number of calendar days of the 

concurrent delay and the Contractor shall pay liquidated damages for the remaining 

number of calendar days of delay.  In addition to the amount specified above, the 

Land Bank may charge the Contractor for all inspection(s) regardless of time 

extension.   

 

4. Performance of Work:  The Contractor shall be responsible for the removal of all 

structures and incidentals thereto, as well as any and all contents of the buildings.  The work 

under this Contract shall include, but is not limited to the demolition and removal of 

residential, garages, and accessory structures, all footings, foundations and foundation walls, 

all floors at or below grade, all fences on the property, all shrubs or brush and any dead, 
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dying or diseased trees including all Ash trees.  In addition, the Work performed shall 

comply with the following: 

A. Demolition Activities – Examine the areas and conditions under which work is to 

be performed.  Do not begin work until the Contractor is authorized to proceed by 

issuance of a Notice of Possession (“NOP”).  Prior to beginning any work, verify 

that any unsatisfactory conditions are corrected. 

1. Demolition Fees and Permits – The Contractor is responsible for 

obtaining and paying for all demolition permits and any required 

barricade, sidewalk, street, or alley closure permits. If applicable permit 

fees must be included in project costs.   

a. The Contractor acknowledges that sidewalk, street, or alley closure 

permits may be required by the applicable jurisdictions where work is 

performed.  All permits must be obtained by the time the Contractor 

obtains demolition permits.  Sidewalk, street, and alley closures shall 

be in accordance with applicable requirements of the jurisdictions 

where work is performed and in accordance with Ohio Manual of 

Uniform Traffic Control Devices requirements. 

2. Utilities – Locate and identify existing underground and overhead services 

and utilities within each NOP work area.  Contact Ohio Utility Protection 

Services (OUPS) at 800-362-2764.  The cost to repair utilities damaged 

during site work operations is at the Contractor’s expense. 

a. Protect active utility services uncovered by excavation. 

b. Provide adequate means of protection of utilities and services 

designated to remain.   

c. The existing utility lines to remain passing through the work area shall 

be maintained, protected, relocated or extended, as required. 

d. Accurately identify and record abandoned and active utility lines 

rerouted or extended on project record documents according to local 

codes. 

e. Remove abandoned utility service lines from areas of excavation.  

Cap, plug, or seal abandoned lines and identify termination points at 

grade level with markers according to local codes. 

3. Damages – Protect existing buildings, paving, curb, gutter, and sidewalks, 

trees, landscape, and other services or facilities on site and adjacent to the 

site from damage caused by work operations.  Repair or replace damaged 

facilities or services according to local code, or as required by owner. The 

cost to repair items damaged during site work operations is at the 

Contractor’s expense. 

 

B. Emergency Response - Contractor may be required to respond on an emergency 

basis to demolish, partially demolish or otherwise make safe any building, 
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structure, tree, pole, smokestack, excavation or any other item determined to be a 

threat to public safety by the Chief Building Official, the Chief Building 

Inspector, the Fire Chief or their designees. 

 

1. Availability – Contractor is required to provide the Land Bank with a 24-

hour 7-day a week contact number upon contract award. 

 

2. Response – As used in this Section 4.B of these Specifications, 

“response” means to be on the scene with appropriate equipment, 

personnel and resources to accomplish the task required, begin work and 

continue uninterrupted until the situation has been resolved to the 

specifications or standards set by the Land Bank. 

C. Excavation and Back-Fill – All back-fill material shall be furnished by the 

Contractor.  The Contractor shall exercise care to protect existing utilities during 

earthwork operations. 

1. The excavation will be back-filled with pit or bank run gravel composed 

of a mixture of gravel, sand and a small percentage of loam, which shall 

be suitable to flush when this method is used to solidify the back-fill. 

2. If an excavated site is not back filled within 3 business days after the 

initial demolition, then the Contractor shall secure the site with snow 

fencing. 

3. Voids under sidewalks or streets in the right-of-way that are created or 

discovered by the Contractor, shall be back-filled and compacted in 

accordance with Section 200 of the Construction and Material 

Specifications.  Any sidewalk and street replacement shall be performed 

by the Contractor at the Contractor’s expense and in accordance with the 

Land Bank’s standards and specifications. 

 

D. Final Grading and Seeding - Completion of demolition shall include final lot 

grading and seeding to establish a lawn.  See the detailed Site Grading and 

Seeding specifications. 

 

E. Coordination with Asbestos Contractors - To ensure a smooth, orderly process, 

the Contractor shall coordinate demolition work with the Land Bank’s selected 

asbestos survey and asbestos remediation contractors on an as-needed basis. 

 

F. Topsoil - The Contractor shall place topsoil over any areas that were filled, 

graded or otherwise disturbed by the demolition work, to a specified depth of 4 

inches.  The topsoil will be spread uniformly, then tamped or compacted.  The 

topsoil will be graded even with the surrounding surfaces or slightly “crowned” to 

allow for settling.  The top 2 inches shall be loose, and the topsoil shall be fertile 

loam, neither excessive acid nor excessive alkaline, suitable for the growth of turf 

grasses.  When requested, the Contractor shall provide proof that the soil used for 
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landscaping has been tested and is acceptable for use in such an application.  See 

the detailed Site Grading and Seeding specifications. 

 

G. Daily Clean up and Maintenance – Upon the conclusion of work each day at a 

property and until all work at the property is complete, the Contractor will clean 

up the property and reasonably secure and store equipment so that the property 

will be reasonably maintained, considering the nature of the work being 

undertaken, until such work is complete.   

 

5. Compliance and Notifications - The Contractor is responsible for complying with 

all federal, state, and local laws and regulations, which includes but is not limited to, 

obtaining all necessary permits, environmental, zoning, planning and building laws and 

regulations.  The Contractor is responsible for making notifications required to conduct the 

activities requested as part of the Contract.  The Contractor shall pay or cause to be paid all 

unemployment compensation, insurance premiums, workers’ compensation premiums, 

income tax withholding, social security withholding, and any and all other taxes or payroll 

deductions required for all employees engaged by the Contractor in connection with the 

Contract.  Failure to maintain compliance may make the Contractor ineligible for or delay 

reimbursement.  The Contractor must be in good standing with federal, state and local 

authorities prior to award and maintain compliance during the entire contract period. 

 

6. Indemnification - By entering into this Contract, the Contractor agrees that the 

indemnification provided in Construction and Material Specification Item 113.01, is intended 

to require, and does require the Contractor to defend, indemnify and hold harmless the Land  

Bank, the City and their respective directors, officers, officials, agents, representatives, and 

employees, in both their official and individual capacities, from any claims of violations of 

any federal, state, or local laws and/or regulations resulting from Work performed by the 

Contractor, its subcontractors, and/or agents.  This includes paying any fines or penalties 

assessed to the Land Bank, its directors, officers, officials, agents, representatives, and 

employees that arise out of, or in connection with, the negligence or intentional misconduct 

of the Contractor, its subcontractors, and/or agents and/or the Contractor’s breach of any 

provision of the Contract.  

 

7. Administrative Management - The Contractor must actively manage the 

administrative requirements of the Contract.  These administrative requirements include 

submitting invoices for payment within agreed upon timeframes and providing 

substantiating documentation, including before, during and after demolition 

photographs of the property from the same vantage point and identification landmarks 

on or surrounding the property that evidence that they were taken of the same 

property, and other documentation required by the Land Bank to maintain compliance 

with granting authorities and applicable federal and state laws.  Financial accounting 

shall follow the standards for generally accepted accounting principles (GAAP) and any 

audits of the Contractor’s records during the contract period shall comply with generally 

accepted auditing standards.  See Item 120 of the Construction and Materials Specifications 

for additional terms regarding audits and record keeping requirements. 
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8. Notifications - It is the Contractor's responsibility to make the following notifications 

to the Nuisance Abatement Specialist or the Nuisance Abatement Supervisor prior to the 

demolition, during demolition, and upon completion of demolition: 

 

A. Pre-wreck Inspection –The Contractor shall give 24 hours notice to the Nuisance 

Abatement Specialist or his supervisor prior to the demolition, during demolition, 

and upon completion of demolition. 

 

B. Backfill Inspection - The Contractor shall have an “open hole”, backfill or rough 

inspection performed by the Division of Building Inspection prior to the backfill 

of the lot.  The total lot and the hole, caused by the demolition and removal of the 

structure, are to be free of any and all demolition debris at the time of inspection.  

All utility lines shall be terminated according to code. The sewer line shall also be 

plugged before inspection approval is given. 

 

C. Site Grading Inspection - The Contractor shall have a final grading inspection 

prior to seeding the lot.  The total lot shall be free of any grading machinery and 

materials at the time of inspection. 

 

D. Final Inspection - The Contractor shall upon the completion of demolition, rough 

lot grading and seeding call the Department of Building Inspection for the final 

inspection. 

 

E. Final Project Acceptance – The Contractor shall call the Nuisance Abatement 

and Rehabilitation Supervisor or designee for final acceptance inspection. See 

Items 115.01 – 115.06 and 115.08 – 115.13 of the Construction and Materials 

Specifications for additional terms regarding acceptance inspection.  

 

F. Failure to Notify -  If the Contractor fails to timely notify the Department of 

Building Services for the required Pre-Wreck and Backfill inspections listed 

above,  the Contractor, at its own expense, shall re-open the hole for inspection 

re-backfill after the inspection is completed, re-grade, re-seed the lot and call for a 

final inspection: 

 

Failure to comply with the above inspections may result in non-payment or delayed 

payment for demolition and site clearance of the structure. 

 

9. Business Day and Hours of Operation - Any day, except legal holidays, Saturdays, 

and Sundays, on which the Land Bank permits the Contractor to work is a “Business Day.”  

If permission is given to work on any of those excepted days, such time will be counted as a 

business day.  See Item 116 of the Construction and Materials Specifications for additional 

terms regarding timing issues under the Contract.  Unless otherwise stated in the Contractor’s 

proposal, 8 hours shall constitute a day’s work and 40 hours shall constitute a week’s work.  

Work under the contract shall be done only from 7:00 a.m. to 6:00 p.m.  No work shall be 
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done at night, on Saturdays, Sundays or legal holidays unless special permission is given by 

the Nuisance Abatement Specialist and then only with a permit from the applicable 

jurisdiction in which the work is being done.  Requests for after-hours inspections on 

Monday through Friday must be submitted to the Nuisance Abatement Specialist for his 

approval at least 48 hours in advance of the requested date of the after-hours inspection.    

 

10. Notice of Possession - A Notice of Possession (“NOP”) is a form listing properties by 

which the Land Bank grants the Contractor the right to enter the listed properties, including 

the structures and all contents, for the purpose of demolition and site clearance.  Each NOP is 

a unique, separate authorization for work to be performed under the Contract.  The Land 

Bank reserves the right to remove any structure on property listed on an issued NOP until the 

Contractor begins the on-site demolition.  The Contractor will not be permitted to commence 

on-site removal work at a property prior to the issuance date of the NOP.  The NOP will be 

faxed or emailed to the Contractor to a fax number or email address that the Contractor 

provides to the Land Bank before the NOP is issued.  The date of issuance of the NOP shall 

be the date that the NOP is faxed or emailed to the Contractor.   

 

The following terms are associated with the issuance of an NOP and the performance of 

work under an NOP: 

 

A. Performance Period - Each NOP will state the performance period within which 

the requested work shall be completed.  In addition, the NOP shall list a set of 

milestones for completion of tasks necessary for demolition of the structures.  

With the exception of emergency demolition required for fire damaged structures 

or unsafe structures, the milestones shall be listed as follows: 

 

1. Utility Shut Off - Within 10 Business Days of issuance of the NOP, the 

Contractor must have the utilities to the structures shut-off. 

 

2. Demolition Commencement - Within 20 Business Days from the issuance of 

the NOP, the Contractor shall commence the physical demolition of the 

structures listed in the NOP. 

 

3. Completion of Demolition and Removal of Debris - The number of 

Business Days that the Contractor shall be given to complete demolition and 

removal of debris for the structures listed in the NOP from the date of 

Demolition Commencement shall be calculated by dividing the estimated 

demolition debris listed on the NOP by 40,000 cubic feet.    

 

B. Emergency Response Demolition - In cases involving an emergency response as 

defined in Section 4.B. above, the NOP shall provide for an accelerated 

demolition, and the Contractor shall demolish the structure according to the 

agreed upon schedule.   

 



Montgomery County Land Reutilization Corporation 

Demolition Supplemental Specifications 

Page 8 of 20 

1. Mobilization Fee - In cases involving an emergency demolition, the 

Contractor shall be paid a Mobilization Fee based on response time to the 

Land Bank’s initial contact for assistance: 

 

a. If the Contractor is on site and beginning work within 8 hours or less, 

it will be paid a $3,000 Mobilization Fee. 

 

b. If the Contractor is on site and beginning work more than 8 hours but 

less than 24 hours, it will be paid a $2,500 Mobilization Fee. 

 

2. Failure to Respond - Failure to respond within 24 hours to an Emergency 

Response call from the Land Bank will subject the Contractor to a $1,000 

per day liquidated damages fee. 

 

C. Performance Period where Contractor is Required to Have Asbestos 

Remediation Performed – At the Land Bank’s discretion, the Contractor may 

also be required to have asbestos remediation work performed.  Where the Land 

Bank requests that the Contractor also have the asbestos remediation work 

performed, the NOP shall list the following milestones:  

 

1. Asbestos Abatement Estimates and Utility Shut-Off - Within 10 

Business Days of the issuance of the NOP, the Contractor must have the 

utilities to the structures shut-off and have obtained and provided at least 

three separate estimates to the Land Bank for the asbestos abatement work 

for each structure.  The Land Bank reserves the right to select the best 

estimate.  

 

2. Obtaining Necessary Permits and Provide Written Notice to the 

Regional Air Pollution Control Agency (“RAPCA”) - Within 13 

Business Days of the issuance of the NOP, the Contractor must obtain all 

necessary permits to perform the asbestos abatement work and provide 

written notice to RAPCA of the asbestos abatement work for each 

property.   

 

3. Removal of Asbestos - Within 35 Business Days of the issuance of the 

NOP, the Contractor shall have all of the asbestos abatement completed. 

 

4. Demolition Commencement - Within 45 Business Days from the 

issuance of the NOP, the Contractor shall commence the physical 

demolition of the structures listed in the NOP.   

 

5. Completion of Demolition and Removal of Debris - The number of 

Business Days that the Contractor shall be given to complete demolition 

and removal of debris for the structures listed in the NOP from the date of 
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Demolition Commencement shall be calculated by dividing the estimated 

demolition debris listed on the NOP by 40,000 cubic feet.   

 

6. Licensed Contractors - Asbestos abatement work will only be performed 

by contractors licensed and certified in the State of Ohio to perform 

asbestos abatement work.   The Contractor will be responsible for insuring 

that the work is completed in compliance with the most current versions of 

applicable Federal, State and local regulatory requirements.   

 

11. Timing of NOP’s - The Land Bank estimates that the length of time between 

issuance of each NOP will be 7-10 Business Days, but the Land Bank reserves the right to 

issue NOP’s more or less frequently.  Due to the performance requirements associated with 

federal funding, NOP’s may be issued concurrently to maximize the time allotted under the 

Contract.  Based on the work requested, the end date of the performance period of NOP’s 

issued may or may not be the same date.  The issuance of NOP’s will continue until all work 

has been completed or funding under the Contract is exhausted, whichever occurs first. 

 

12. NOP Milestones - If the Contractor fails to complete any of the tasks in accordance 

with any of the milestones listed in the NOP, the Land Bank may impose liquidated damages 

in the sum of $150 for each and every Business Day thereafter until completion, unless the 

Contractor timely requests and the Land Bank grants an extension of time in accordance with 

the Contract Documents.  This amount of liquidated damages is in addition to any liquidated 

damages that the Contractor incurs as a result of its failure to meet the deadlines listed in the 

Project Schedule in Section 2 above.  The amount of Liquidated Damages is agreed upon by 

and between the Contractor and the Land Bank because of the impracticability and extreme 

difficulty of ascertaining the actual damage the Land Bank would sustain.  Liquidated 

damages only replace the Land Bank’s actual damages for delays, are not the Land Bank’s 

exclusive remedy for breach by the Contractor and are not to be construed in any way as a 

limitation of any other rights or remedies available to the Land Bank under the Contract 

Documents or otherwise.   

 

13. Information Contained on Each NOP - Each NOP will be issued by a Nuisance 

Abatement Specialist who will act as the Project Manager for the requested work.  Each NOP 

will state the following: 

 

A. Start Date – The start date designated by the Land Bank. 

 

B. Completion Milestones-The deadlines that are determined as described above.  

 

C. End Date – The estimated Business Days after the start date by which the 

Contractor will complete the requested work. 

 

D. Building Address – The address as determined by Montgomery County Auditor’s 

Parcel information. 
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E. Lot Number – Taken from Montgomery County plat records. 

 

F. Demolition Cubic Feet – Estimated based on an average of 40,000 cubic feet for a 

residential unit.  The cubic footage of each structure and square footage of each 

lot will be determined from the records of the Montgomery County Auditor’s 

Office and on-site inspection by the Nuisance Abatement Specialist. 

 

G. Landscaping – Estimated based on the lot area reported or computed from the 

Montgomery County Auditor’s plat maps. 

 

14. Utility Usage – If the Contractor intends to use water, the Contractor shall make 

arrangements with the appropriate departments in the jurisdiction where the work is to be 

performed for metered connections and shall pay for all water at the applicable rates, plus the 

required meter deposit. 

 

15. Insurance - The Contractor must procure the required insurance from carriers with an 

A.M. Best rating of “A-” or better.  During the term of this Contract, Qualified Contractor 

shall maintain, at their sole cost and expense, no less than the following insurance issued by 

an insurance company authorized to conduct business in the State of Ohio: 

 

1. General Liability Insurance, having a combined single limit of $2,000,000 for each 

occurrence and $2,000,000 in the aggregate. 

2. Automobile Liability Insurance, having a combined single limit of $1,000,000 for 

each person and $1,000,000 for each accident. 

3. Pollution/Environmental Liability Insurance in the amount of at least $1,000,000.  

This insurance must include coverage for cleanup as required by governmental 

authorities. The Pollution/Environmental Liability Insurance shall also meet with the 

requirements of Item 112.07, along with the other requirements contained in Item 112 

of the Construction and Material Specifications.   

4. Employers’ Liability Insurance, having a limit of $500,000 for each occurrence. 

5. Professional Liability Insurance, having a limit of $1,000,000 annual aggregate. 

6. Contractor shall maintain errors and omissions insurance in the amount of 

$1,000,000. 

  
Current certificates of insurance for all policies and concurrent policies required to be 

maintained by Qualified Contractor pursuant to this Article shall be furnished to the City of 

Dayton Nuisance Abatement Specialist who is assisting the Land Bank.  All such insurance 

policies, excluding Professional Liability Insurance, shall name the Land Bank, the City of 

Dayton and their respective directors, officers, contractors, agents and employees as 

additional insureds, but only to the extent of the policy limits stated herein. The Land Bank 

and the City of Dayton shall be covered notwithstanding any action, omission or negligence 

of the Contractor. 
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All policies of insurance required hereunder shall contain a provision requiring a minimum 

of thirty (30) days advance written notice to the Land Bank in the event of cancellation, 

modification or reduction of coverage.  

 

Qualified Contractor shall provide Land Bank with prompt written notice of: (1) the 

cancellation or threatened cancellation of any insurance policy required hereunder, and (2) 

the filing of any claim with respect to the performance of services under this Contract. 
 

This provision shall survive early termination or expiration of this Contract.  

 

16. Asbestos Survey and Remediation - The selected Contractor is responsible for 

coordinating activities with the other contractors on the Land Bank’s total demolition team.  

This team includes the asbestos survey and asbestos remediation contractors. 

 

17. Securing Demolition Site - The Contractor is responsible for securing the site with 

snow fencing if an excavated site is not back filled within 3 Business Days after the initial 

demolition of the structure. 

 

18. Sediment and Erosion Control - The requirements of R.C.G.O. Chapter 54 

“Stormwater Management” must be followed in the performance of activities under the 

Contract. 

 

19. Dust and Other Intrusive Conditions - The Contractor will use dust control 

measures to reduce dust and any airborne materials from traveling from the demolition site.  

The Contractor will also use measures to remove or reduce sediment on roadways and 

sidewalks caused by the demolition process as required by local codes. 

 

20. Miscellaneous – The Contractor agrees to the following terms and conditions and 

makes the representations and warranties provided below. 

 

A. Ethics – The Contractor, by its signature of the Contract, certifies that it 

has reviewed and understands the Ohio ethics and conflict of interest laws and 

will take no action inconsistent with those laws, as any of them may be amended 

or supplemented from time to time.  The Contractor understands that failure to 

comply with the Ohio ethics and conflict of interest laws is in itself grounds for 

termination of this Agreement and the grant of funds made pursuant to this 

Agreement.    

  

B. Conflict of Interest - No shareholder, director, officer, member, 

manager, partner, principal, representative or personnel of the Contractor or any 

subcontractor who exercises any functions or responsibilities in connection with 

the work to be provided under the Contractor, will prior to or after the completion 

of the work, voluntarily or involuntarily acquire any personal interest, direct or 

indirect, which is incompatible or in conflict with the discharge or fulfillment of 

his, her or its functions or responsibilities with respect to the work to be provided 
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under this Contract.  Any person who, prior to or after the execution of this 

Contract, acquires any personal interest, involuntarily or voluntarily, shall 

immediately disclose his, her or its interest to the Land Bank in writing.  

Thereafter, such person shall not participate in any action affecting the work 

under the Contract unless the Land Bank determines that, in light of the personal 

interest disclosed, his, her or its participation in any such action would not be 

contrary to the public interest. 

 

C. Drug Free Workplace and Equal Employment Opportunity – The 

Contractor has in place policies regarding a drug free workplace and equal 

employment opportunity and has provided copies of these policies to the Land 

Bank.   
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SITE GRADING 

 

PART 1 - GENERAL 

 

1.01 WORK INCLUDED 

A. Rough and finish grading of site. 

 

B. Dust alleviation and control. 

 

C. Cleanup and disposal of excess material in the form of bulk trash, debris and 

equipment. 

 

D. Provision of all material, equipment, and apparatus not specifically mentioned herein, 

but which are necessary to complete the work specified. 

 

E. The Contractor shall be familiar with the soil conditions on the site and shall 

thoroughly understand all recommendations associated with the grading. 

 

F. The Contractor shall comply with local erosion control requirements to prevent run-

off of sediment and other unsuitable materials to the storm drain system. 

 

1.02 REFERENCE STANDARDS 

A. State and Local (City of Dayton Construction and Materials) Specifications. 

 

B. American Society for Testing and Materials (ASTM). 

 

1.03 QUALITY ASSURANCE 

A. All work under this section will be subject to the inspection and approval of the City 

of Dayton, Department of Building Services.  When deemed necessary soil 

compaction testing shall be performed by a Land Bank approved independent testing 

laboratory under the supervision of an Ohio registered geotechnical engineer at the 

expense of the Contractor. 

 

B. Finish surface of the site shall not vary more than one-tenth of a foot (0.10’), with a 

positive drainage at not less than 1%.  

 

1.04 MEASUREMENT AND PAYMENT 

A. Except as otherwise provided, site grading shall be paid for in accordance with 

Section 200 "Earthwork" of the Construction and Material Specifications. 

Earthwork/site grading shall be paid for as bid, either in a lump sum or based on 

square footage measured in place by the approved surveying methods. 
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B. If the Contractor intends to use water, the Contractor shall make arrangements with 

the appropriate departments in the jurisdiction where the work is to be performed for 

metered connections and shall pay for all water at the applicable rates, plus the 

required meter deposit. 

 

1.05 SOILS CONDITION 

A. Improved soil with organic matter; either well rotted vegetative material, animal 

manure or other approved material free from harmful chemicals, grass or weed 

growth with a neutral pH value.  A certificate of proof of compost pH may be 

required to be provided to the Nuisance Abatement Specialist.  The pH shall be 

between the ranges of 6.0 – 7.5.  

 

1.06 PROJECT CONDITIONS 

A. Barricade open excavations and post warning lights at work adjacent to public streets 

and walks. 

 

B. Underpin adjacent structure(s), including utility service lines, which may be damaged 

by excavation operations. 

 

C. Promptly repair damage to adjacent facilities caused by earthwork operations.  Cost 

of repair shall be at the Contractor's expense. 

 

D. Promptly notify the City of Dayton, Division of Building Inspection of unexpected 

subsurface conditions. 

 

1.08 EXISTING CONDITIONS 

A. Upon beginning the earthwork, the Contractor represents that he has inspected the site 

and has satisfied himself as to actual grades and levels and the true conditions under 

which the work is to be performed. 

 

PART 2 - PRODUCTS 

 

2.01 REQUIREMENTS FOR GENERAL TOP SOIL  

 

A. Imported top soil must be supplied by an established local landscape supplier prior to 

use.  See Items 653.02 & 653.05 of the Construction and Materials Specifications.   

 

B. Topsoil shall be placed and spread over the areas designated to a depth of 4 inches. 
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PART 3 - EXECUTION 

 

3.01 PREPARATION 

 

A. Weed Eradication - Prior to installing the final grading, eradicate weeds using non-

residual contact herbicide at the recommended maximum rate.  Regularly remove by 

hand any and all rubbish, debris and weed growth that may occur or re-occur 

throughout grassed area of the contract site. 

 

1.   Remove weed and brush growth from areas around the base of trees that will 

remain on site located within the grassed areas.  Continue eradication throughout 

the course of the work and during the planting establishing period. 

 

2.   Spray the entire lawn area to as above for 80% kill and 10 days later for a 90% 

kill.  Remove remaining weeds and any nuisance vegetation manually or by 

machine, ensuring weeds do not infest soil when stock piled. 

 

3.03 SITE GRADING 

A. Perform grading within contract limits, including adjacent transition areas, to new 

elevations, levels, profiles, and contours to provide positive drainage at a uniform rate 

of not less than 3:1.  Provide uniform levels and slopes between new elevations and 

existing grades.  Finish surfaces shall be smooth, free of lumps, hump and hollow 

voids and left ready to planting work. 

 

B. Grade surfaces to assure areas drain away from structures and to prevent ponding and 

pockets of surface drainage.  The surface grading should not drain directly to the 

right-of-way.  Provide sub-grade surfaces free from irregular surface changes and as 

follows: 

 

1.   Rough Grading: Plus or minus one-tenth of a foot (0.10') sub-grade tolerance.  

Finish required will be that ordinarily obtained from either blade-grader or scraper 

operations. 

 

2.   Sub-grade: Provide sub-grade surface free of exposed boulders or stones 

exceeding one inch (1") in lawn areas, including any and all debris brought to the 

surface during cultivation.  

 

3.   Paved Areas: All existing paved (hard surface) areas located within the contract 

limits i.e. walk, drives shall be removed unless otherwise noted by the NOP, or 

directed by the Nuisance Abatement Specialist.  

 

4.   Top Soil: Soil must be free of all toxic materials, plant growth, stumps, roots, 

large stones, clay lumps or any other foreign material.  See item 653.02 of the 

Construction and Materials Specifications. 
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5.   Soil Infestation: It shall be free of noxious weeds and free of curl grub infestation.  

Where a grub infestation breaks out within 8 weeks of installation, all plant 

growth and soil shall be removed and replaced. 

 

6.  Drainage Swales: Grade to profiles at a degree necessary to remove surface water 

from contract site. 

 

3.04 EXCAVATING 

A. Excavate to elevations and dimensions according to site conditions.  Remove loose, 

soft materials, and all organic matter. 

 

B. Excavate unsatisfactory soil materials extending below required elevations to depth as 

directed by the Nuisance Abatement Specialist. Obtain City of Dayton, Nuisance 

Abatement Specialist written authorization before performing extra excavation work. 

 

C. Tree Removal - Remove only trees with trunks less than 6” diameter on the site as 

well as any unhealthy disease infested tree species.  Trees shall be removed by a 

suitable qualified trades person.  Grub out any stumps and roots to minimum depth of 

24 inches below sub grade. 

 

D. Remove any junk trees, honeysuckles or any other weed species.  Removal shall also 

include any dead, dying or diseased and Ash trees.  

 

3.05 DRAINAGE 

A. Provide necessary pumps and drainage lines and maintain excavations.  

 

B. Provide drainage of the working area at all times. 

 

C. Final Site Grading - Positive drainage at not less than 1%, leaving no depressions or 

areas with standing water.  

 

3.06 FILLING, BACKFILLING, AND COMPACTING 

A. All work shall conform to Section 200 "Earthwork" of the City of Dayton, 

Construction and Materials Specifications. 

 

B. Obtain inspection and approval from the City of Dayton, Nuisance Abatement 

Specialist of sub-grade surfaces prior to filling operations.  Scarify, dry, and compact 

soft and wet areas; remove and replace unsuitable sub-grade materials with an 

approved compacted fill material.  Take corrective measures to poor soils before 

placing fill materials. 

 

END OF SECTION 



Montgomery County Land Reutilization Corporation 

Demolition Supplemental Specifications 

Page 17 of 20 

SEEDING 

 

PART 1 - GENERAL 

1.01   DESCRIPTION 

A. Provide seeded lawns as shown and specified.  The work includes: 

1.  Soil preparation. 

2.  Seeding lawns and other indicated areas. 

3.  Mulching. 

4.  Reconditioning existing lawns. 

1.02   QUALITY ASSURANCE 

A. Comply with the requirements and/or specifications associated with the specific seed 

species. 

B. Comply with all State of Ohio Certification seed standards. 

1.03   DELIVERY, STORAGE, AND HANDLING 

A. Deliver seed and fertilizer materials in original unopened containers showing weight, 

analysis, and name of manufacturer; Store in a manner to prevent wetting and 

deterioration. 

1.04   PROJECT CONDITIONS 

A. Work notification: Notify the City of Dayton Nuisance Abatement Specialist at least 

five (5) working days prior to start of seeding operations.  

 

B. Perform seeding work only after other work affecting ground surface has been 

completed, and approved by the Nuisance Abatement Specialist.  

 

C. Contractor to provide hose and lawn watering equipment as required for irrigation. 

 

D. The Contractor is responsible for notifying the City of Dayton Nuisance Abatement 

Specialist upon completion of work at each site location. 

1.05  WARRANTY 

A. The Contractor warrants that all seeded areas shall be installed and maintained 

according to manufacturer’s specifications, until accepted by the City of Dayton 

Nuisance Abatement Specialist. 

 

B. Contractor shall maintain all seeded and mulched areas until final inspections or until 

a 2-inch minimum growth of grass has been established, whichever date is later.   

  

1. Maintenance shall be provided include watering and protecting the area from 

damage following seeding shall be in accordance the Item 659 of the City of 

Dayton, Construction and Materials Specifications. 
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PART 2 – PRODUCTS 

2.01  MATERIALS 

 

A. Seed type – There are two seed types that will be used on properties included in this 

contract. For all properties located in the City of Dayton a mixture of Na Turf Brand 

‘Cody’ Buffalo (Buchloe dactyoide) Turf Grass mix as manufactured per Prairie 

Nursery should be used in most lawn applications unless otherwise specified.  Seed 

mix shall be 95% purity rate (3 lbs per 1,000 sq. ft.) and not less than 85% 

germination.  

B. For all other propertiesa mixture of Tradition fine fescue mix as manufactured by 

Seed Research of Oregon or equal should be used unless otherwise specified.  Seed 

mix shall be 95% purity rate (6 lbs per 1,000 sq. ft.) and not less than 85% 

germination.  

 

C. If late fall seeding is necessary, sow grass seed 5 days before the average frost date 

(Nov. 1).  Sow grass seed at the manufacturer’s recommended rate by type of seed 

used.  Fertilize according to manufacturer recommendations for rate, frequency and 

type. 

 

D. Mulch 

 

1. Straw - Clean oat or wheat straw well seasoned before baling, free from mature seed-

bearing stalks or roots of prohibited or noxious weeds.  Should be free of rot and 

mildew. 

 

2. Cellion fiber mulch or equal. 

 

D. Water- Hoses or other methods of transportation furnished by Contractor.  Contractor 

to supply water to site for turf irrigation.  Watering  shall occur as required to comply 

with the provisions of Section 105 Warranty of this document. 
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PART 3 - EXECUTION 

 

3.01 INSPECTION 

 

A. Examine finish surfaces, grades, topsoil quality, and depth.  Do not start seeding work 

until unsatisfactory conditions are corrected. 

3.02 PREPARATION 

A. Limit preparation to areas that will be immediately seeded. 

 

B. Loosen topsoil of lawn areas to minimum depth of 2 inches, if compacted.  Remove 

stones over ½” in any dimension, sticks, roots, rubbish, and extraneous matter. 

 

C. Apply limestone at a rate to adjust pH of topsoil to not less than 5.5 or more than 6.8.  

Distributed evenly by machine and incorporate thoroughly into topsoil. 

 

D. Grade lawn areas to a smooth, free-draining, even surface with a loose, moderately 

coarse texture. 

 

E. Restore prepared areas to specified condition if eroded, settled, or otherwise disturbed 

after fine grading and prior to seeding. 

 

3.03 INSTALLATION 

A. Seeding: 

1. Seed immediately after preparation of bed.  All Perennial weeds must be 

chemically eliminated prior to seeding. 

2. Seed only indicated areas within contract limits.  Areas outside contract limits 

disturbed as a result of construction shall be the responsibility of the Contractor.  

Any and all repairs and/or corrections to the adjacent sites shall be at the expense 

of the Contractor. Payment may be withheld until disturbed areas outside the 

demolition area are repaired to the satisfaction of the owner.  

3. Apply seed with a rotary or drop type distributor.  Install seed evenly by sowing 

equal quantities in two (2) directions, at right angles to each other. 

4. Sow grass seed at a rate recommended by the manufacturer per type of seed used.  

5. Incorporate seed into top ¼” of soil and roll; and not more than ½”. 

B. Mulching: 

1. Place straw or fiber mulch on seeded areas within 24 hours after seeding. 

2. Place straw mulch uniformly in continuous blanket at the rate of 2 ½ tons per 

acre, or 2 bales per 1,000 sq. ft. of area.  A mechanical blower may be used for 

straw mulch application when acceptable to the City of Dayton Nuisance 

Abatement Specialist. 

3.  A cellulose fiber or approved equal may be used in aqueous mixture at the rate of 
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1500 lbs/acre. 

4. Secure straw to soil by approved methods. 

3.04 RECONDITIONING EXISTING LAWNS 

A. The condition of existing turf areas to remain will be evaluated by the Nuisance 

Abatement Specialist, who will determine the extent of necessary reconditioning.  

Site shall be completely seeded. Obtain the City of Dayton Nuisance Abatement 

Specialist’s approval prior to commencement of work. 

B. Recondition existing lawn areas damaged by Contractor’s operations, including 

storage of materials or equipment and movement of construction vehicles and 

existing lawn areas, as required by the Nuisance Abatement Specialist. 

C. Provide topsoil as required to fill low areas and meet new finished grades. 

D. Cultivate bare and compacted areas thoroughly. 

E. Remove diseased or unsatisfactory lawn areas.  Do not bury into soil.  Remove 

topsoil containing foreign materials resulting from Contractor’s operations, 

including oil drippings, stone, gravel, and other construction materials. 

F. Where substantial but thin lawn remains, rake, aerate if compacted, or cultivate soil; 

and seed. 

G. The Land Bank may elect to have existing vacant lawns adjacent to the contract site 

reconditioned utilizing the exact method identified in this document for the contract 

site. Additional areas such as these will be compensated at the bid or a negotiated 

rate.    

3.05 MAINTENANCE 

A. Maintenance of installed and accepted seeded lawns will be performed by the 

property owner. 

3.06 ACCEPTANCE 

A. Seeded areas will be inspected at completion of installation and acceptance shall be 

subject to not less than 2 inches of establish growth across the entire contract area.  

B. Sections of the work may be accepted when complete upon agreement of the 

Nuisance Abatement Specialist.  

3.07 CLEANING 

A. Perform cleaning during installation of the work and upon completion of the work.  

Remove from site all excess materials, debris, and equipment.  Repair damage 

resulting from seeding operations. 

B. Remove all noxious and local weed, shrubs, and brush type species from the site, 

including root zone.  Ensure that this material is exported off site and disposed of in 

the correct manner. 

 

END OF SECTION 
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